

United Independent School District
Removal Of Existing Underground Fuel Storage Tanks and Installation of Above-Ground Fuel Storage
Tanks at North Transportation Complex
CSP 023-2009

VENDORS	Leyendecker Construction	USA Environment, LP	Zertuche Construction
ITEM DESCRIPTION	AMOUNT BID	AMOUNT BID	AMOUNT BID
Item 1. All site/civil related work	\$205,000.00	DNMS	\$107,520.00
Item 2. All work associated with the removal/disposal of the underground fuel storage tanks	\$37,000.00		\$72,800.00
Item 3. All work Associated with the installation of the above-ground fuel storage tanks	\$211,000.00		\$312,640.00
Lump Sum for Items 1-3 *	\$453,000.00		\$492,960.00

* Lump Sum includes the following allowance: contingency \$90,000

DNMS - Did not meet specifications - only bid on item 3

**United Independent School District
Removal Of Existing Underground Fuel Storage Tanks and Installation of
CSP 023-2009**

VENDORS	Leyendecker Construction	USA Environment, LP	Zertuche Construction
Evaluators			
Ignacio Alaniz, Director of Construction	100	DNMS	95.95
Ernesto Castillo Mena, Construction Supervisor	100		95.95
Juan Davila, Director of Maintenance & Operations	100		95.95
Enrique Rangel, Assistant Superintendent	100		95.95
Cesar Trevino, Director of Energy Management	100		95.95
Total Points	500.00		479.75
Average Score	100.00		95.95