

**United Independent School District  
CSP 064-2011**

**Administration Central Office Drainage Improvements**

Vendor	Leyendecker Construction	Qro Mex
Administration Central Office Drainage Improvement	272,800.00	227,645.20
Contingency Allowance	\$10,000.00	\$10,000.00
Total Base Proposal Amount	\$282,800.00	\$237,645.20
Voluntary Reduction		\$11,882.26
<b>Revised Base Proposal Amount</b>		<b>\$225,762.94</b>