

United Independent School District
CMAR Step II Summary

BAFO

RFQ 2014-007

Construction Manager at Risk Services for Construction of New Band Hall, ROTC, and CATE Building at JB Alexander High School

Budget: \$4,500,000.00

Alpha				Leyendecker				Zertuche		
Pre-Construction Services Fee (Lump Sum)	Construction Manager at Risk Fee (%)	Bond Cost (Lump Sum)	Approximate Cost to District	Pre-Construction Services Fee (Lump Sum)	Construction Manager at Risk Fee (%)	Bond Cost (Lump Sum)	Approximate Cost to District	Pre-Construction Services Fee (Lump Sum)	Construction Manager at Risk Fee (%)	Bond Cost (Lump Sum)
\$10,000.00	8.668%	\$43,500.00	\$443,560.00	\$0.00	8.750%	\$44,000.00	\$437,750.00	Withdrew	Withdrew	Withdrew

Approximate Cost to District
Withdrew