

United Independent School District
 CMAR Step II Summary
 BAFO

RFQ 2014-011

Construction Manager at Risk Services for Construction of Band Hall Expansion at Clark Middle School

Budget: **\$200,000.00**

Alpha				Leyendecker				Zertuche			
Pre-Construction Services Fee (Lump Sum)	Construction Manager at Risk Fee (%)	Bond Cost (Lump Sum)	Approximate Cost to District	Pre-Construction Services Fee (Lump Sum)	Construction Manager at Risk Fee (%)	Bond Cost (Lump Sum)	Approximate Cost to District	Pre-Construction Services Fee (Lump Sum)	Construction Manager at Risk Fee (%)	Bond Cost (Lump Sum)	Approximate Cost to District
\$1,000.00	20.683%	\$4,000.00	\$46,366.00	\$0.00	20.000%	\$4,000.00	\$44,000.00	\$9,000.00	25.000%	\$4,800.00	\$63,800.00