

United Independent School District
 CMAR Step II Summary
BAFO

RFQ 2014-015

Construction Manager at Risk for Food Production Center Food Storage Area Expansion

Budget: **\$323,000.00**

Alpha				Leyendecker				Zertuche			
Pre-Construction Services Fee (Lump Sum)	Construction Manager at Risk Fee (%)	Bond Cost (Lump Sum)	Approximate Cost to District	Pre-Construction Services Fee (Lump Sum)	Construction Manager at Risk Fee (%)	Bond Cost (Lump Sum)	Approximate Cost to District	Pre-Construction Services Fee (Lump Sum)	Construction Manager at Risk Fee (%)	Bond Cost (Lump Sum)	Approximate Cost to District
\$1,000.00	16.249%	\$5,845.00	\$59,329.27	\$0.00	16.000%	\$5,800.00	\$57,480.00	\$10,000.00	22.000%	\$7,429.00	\$88,489.00