

United Independent School District
 CMAR Step II Summary
 BAFO

RFQ 2014-019

Construction Manager at Risk for Arndt Elementary School Classroom Wing Addition, Parking Lot Expansion, Drainage Improvements

Budget: **\$2,837,000.00**

Alpha				Leyendecker				Zertuche			
Pre-Construction Services Fee (Lump Sum)	Construction Manager at Risk Fee (%)	Bond Cost (Lump Sum)	Approximate Cost to District	Pre-Construction Services Fee (Lump Sum)	Construction Manager at Risk Fee (%)	Bond Cost (Lump Sum)	Approximate Cost to District	Pre-Construction Services Fee (Lump Sum)	Construction Manager at Risk Fee (%)	Bond Cost (Lump Sum)	Approximate Cost to District
\$6,400.00	9.701%	\$31,137.00	\$312,754.37	\$0.00	9.850%	\$31,000.00	\$310,444.50	Withdrew	Withdrew	Withdrew	Withdrew