

United Independent School District
 CMAR Step II Summary
 BAFO

RFQ 2014-023

Construction Manager at Risk for Trautmann Elementary School Classroom Wing Addition and Main Building

Budget: \$4,000,000.00

Alpha				Leyendecker				Zertuche			
Pre-Construction Services Fee (Lump Sum)	Construction Manager at Risk Fee (%)	Bond Cost (Lump Sum)	Approximate Cost to District	Pre-Construction Services Fee (Lump Sum)	Construction Manager at Risk Fee (%)	Bond Cost (Lump Sum)	Approximate Cost to District	Pre-Construction Services Fee (Lump Sum)	Construction Manager at Risk Fee (%)	Bond Cost (Lump Sum)	Approximate Cost to District
\$8,900.00	8.440%	\$39,750.00	\$386,250.00	\$0.00	8.75%	\$40,000.00	\$390,000.00	Withdrew	Withdrew	Withdrew	Withdrew