

United Independent School District
 CMAR Step II Summary
 BAFO

RFQ 2014-027

Construction Manager at Risk for United South High School Science Labs Renovations, Gym Flooring Replacement

Budget: \$1,815,000.00

Leyendecker				Stoddard				Zertuche			
Pre-Construction Services Fee (Lump Sum)	Construction Manager at Risk Fee (%)	Bond Cost (Lump Sum)	Approximate Cost to District	Pre-Construction Services Fee (Lump Sum)	Construction Manager at Risk Fee (%)	Bond Cost (Lump Sum)	Approximate Cost to District	Pre-Construction Services Fee (Lump Sum)	Construction Manager at Risk Fee (%)	Bond Cost (Lump Sum)	Approximate Cost to District
\$0.00	9.750%	\$21,000.00	\$197,962.50	No Bid	No Bid	No Bid	No Bid	\$12,000.00	10%	\$26,250.00	\$219,750.00